
Table 1.  Reclamation Bond Summary through the end of Year 0 (2016).
Item Cost

Backfill 6,113,757$
Rough Grading Backfill -$
Finish Grading 2,063$

Area Bond Subtotal 6,115,820$

Overburden Redistribution 137,734$
Demolition -$
Environmental Monitoring 43,366$
Scarification 5,756$
Topsoil 251,338$
Revegetation 56,630$

Incremental Bond Subtotal 494,825$
Reclamation Bond Subtotal 6,610,645$

Miscellaneous Contingency 1,982,997$
Total Estimated Bond 8,593,642$

Area Bond

Incremental Bond
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Table 2. Area Bond Estimate

Description Unit
Base

Quantity
Swell
Factor

Final
Quantity

Unit
Cost Subtotal Comments

Pit TR-1 Backfill (Reclaimed Fill) yd3 1,878,426 100% 1,878,426 2.21$ 4,143,807.76$

WDEQ/LQD Guideline 12, Appendix A, 992 Loader
and 777 Truck,1000 ft. distance, level grade.  Also
includes WDEQ/LQD Guideline 12, Appendix E, D9T
Dozer, 200 ft. distance, level grade.

Pit TR-1 Backfill (Consolidated
Interburden) yd3 769,824 116% 892,996 2.21$ 1,969,948.82$

"

2,771,422 2.21$ 6,113,756.58$ "

Rough Grading Backfill ac - - 0 70.92$ -$
WDEQ/LQD Guideline 12, Appendix M, 854G Rubber
Tire Dozer

Final Grading ac - - 26.6 77.57$ 2,063.36$
WDEQ/LQD Guideline 12, Appendix G, 16M Motor
Grader

6,115,819.94$

Total

Total Area Bond Estimate
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Table 3. Overburden Redistribution Estimate

Description Unit
Base

Quantity
Swell
Factor

Final
Quantity

Unit
Cost Subtotal Comments

Sediment Pond SP-1 yd3 25,100 100% 25,100  $   1.39 34,964.30$
WDEQ/LQD Guideline 12, Appendix E, D9T Dozer,
500 ft. distance, level grade.

Sediment Pond SP-2 yd3 12,800 100% 12,800  $   2.23 28,595.20$
WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 3,500 ft. distance, level grade.

Sediment Pond SP-4 yd3 15,400 100% 15,400  $   1.39 21,452.20$
WDEQ/LQD Guideline 12, Appendix E, D9T Dozer,
500 ft. distance, level grade.

Sediment Pond SP-5 yd3 23,600 100% 23,600  $   2.23 52,722.40$
WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 3,500 ft. distance, level grade.

76,900 137,734.10$
137,734.10$Total Overburden Redistribution Estimate

Sediment Ponds

Total
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Table 4. Demolition Estimate

Description Unit
Final

Quantity
Unit
Cost Subtotal Comments

Fences lf NA  $    2.00 - WDEQ/LQD Guideline 12, Appendix H.
Powerlines lf NA  $    0.38 - "

Hard-surfaced roads ac NA  $871.04 - WDEQ/LQD Guideline 12, Appendix I.
Bridges ea NA - "

Abandoned Equipment ea NA -
Railroad lf NA  $    8.78 - WDEQ/LQD Guideline 12, Appendix K.

Facility Buildings - NA - WDEQ/LQD Guideline 12, Appendix K.
Mineral Handling Facilities - NA - WDEQ/LQD Guideline 12, Appendix K.

Culverts lf NA  $    6.88 - WDEQ/LQD Guideline 12, Appendix J.
-$

Notes: 1Refer to Exhibit 1 for culvert locations.

NA: Not Available

Culverts 1

Total Demolition Estimate

CONFIDENTIAL AND PROPRIETARY Brook 013440



Table 5. Environmental Monitoring Reclamation Costs 1

Location ID Depth (ft) Unit Cost Site Cost 2 Seed Cost 2 Subtotal
SM 578510-CRN-1 91 2.50$ 25.00$ 5.00$  $                   257.50
SM 578510-MST-1 146 2.50$ 25.00$ 5.00$  $                   395.00
SM 578511-CRN-1 128 2.50$ 25.00$ 5.00$  $                   350.00
SM 578511-MST-1 157 2.50$ 25.00$ 5.00$  $                   422.50
SM 578512-CRN-1 62 2.50$ 25.00$ 5.00$  $                   185.00
SM 578512-MST-1 114 2.50$ 25.00$ 5.00$  $                   315.00
SM 578513-CRN-1 116 2.50$ 25.00$ 5.00$  $                   320.00
SM 578513-MST-1 142 2.50$ 25.00$ 5.00$  $                   385.00
SM 578418-CRN-1 153 2.50$ 25.00$ 5.00$  $                   412.50
SM 578418-MST-1 183 2.50$ 25.00$ 5.00$  $                   487.50
SM 578409-CRN-1 109 2.50$ 10.00$ 2.00$  $                   284.50
SM 578409-CRN-OB-1 110 2.50$ 10.00$ 2.00$  $                   287.00
SM 578409-MST-1 122 2.50$ 10.00$ 2.00$  $                   317.00
SM 578409-MST-OB-1 122 2.50$ 10.00$ 2.00$  $                   317.00
SM 578409-UNB-1 142 2.50$ 10.00$ 2.00$  $                   367.00
SM 578415-CRN-MST 182 2.50$ 50.00$ 10.00$  $                   515.00
SM 578512-AL-1 22 2.50$ 50.00$ 10.00$  $                   115.00
SM 578513-AL-1 22 2.50$ 50.00$ 10.00$  $                   115.00
SM 578418-AL-1 27 2.50$ 50.00$ 10.00$  $                   127.50
R-13-011 222 2.00$ 50.00$ 10.00$  $                   504.00
R-13-012 202 2.00$ 50.00$ 10.00$  $                   464.00
R-13-016 904 2.00$ 50.00$ 10.00$  $                1,868.00
R-13-018 141 2.00$ 50.00$ 10.00$  $                   342.00
R-13-019 210 2.00$ 50.00$ 10.00$  $                   480.00
R-13-020 302 2.00$ 50.00$ 10.00$  $                   664.00
R-13-023 202 2.00$ 50.00$ 10.00$  $                   464.00
R-13-024 983 2.00$ 50.00$ 10.00$  $                2,026.00
R-13-025 422 2.00$ 50.00$ 10.00$  $                   904.00
R-13-026 842 2.00$ 50.00$ 10.00$  $                1,744.00
Ambre 01 429 2.00$ 50.00$ 10.00$  $                   918.00
Ambre 02 120 2.00$ 50.00$ 10.00$  $                   300.00
Ambre 03 96 2.00$ 50.00$ 10.00$  $                   252.00
Ambre 04 120 2.00$ 50.00$ 10.00$  $                   300.00
Ambre 05 385 2.00$ 50.00$ 10.00$  $                   830.00
Ambre 06 421 2.00$ 50.00$ 10.00$  $                   902.00
Ambre 07 290 2.00$ 50.00$ 10.00$  $                   640.00
Ambre 09 421 2.00$ 50.00$ 10.00$  $                   902.00
Ambre 10 325 2.00$ 50.00$ 10.00$  $                   710.00
Ambre 11 501 2.00$ 50.00$ 10.00$  $                1,062.00
R-12006 300 2.00$ 50.00$ 10.00$  $                   660.00
R-12008 201 2.00$ 50.00$ 10.00$  $                   462.00
R-12009A 65 2.00$ 50.00$ 10.00$  $                   190.00
R-12010 120 2.00$ 50.00$ 10.00$  $                   300.00
R-12011 92 2.00$ 50.00$ 10.00$  $                   244.00
R-12012 136 2.00$ 50.00$ 10.00$  $                   332.00
R-12013 300 2.00$ 50.00$ 10.00$  $                   660.00
R-12014 220 2.00$ 50.00$ 10.00$  $                   500.00

Groundwater Monitoring and Borehole Sites
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Table 5. Environmental Monitoring Reclamation Costs Cont. 1

Location ID Depth (ft) Unit Cost Site Cost 2 Seed Cost 2 Subtotal

R-12015 221 2.00$ 50.00$ 10.00$  $                   502.00
R-12018D 142 2.00$ 50.00$ 10.00$  $                   344.00
R-12019D 140 2.00$ 50.00$ 10.00$  $                   340.00

Sub-total  $              26,785.00
22% contingency  $                5,892.70

Groundwater Monitoring and Borehole Site Total:  $              32,677.70

SM578418-SW-1 2,672.16$
SM578512-SW-1 2,672.16$
SM578409-SW-1 2,672.16$
SM578415-SW-1 2,672.16$

Surface Water Monitoring Site Total:  $              10,688.64
Total Environmental Monitoring Estimate: 43,366.34$

Notes:1 Bond estimate based on WDEQ Guideline 12.
2 Site and seed cost divided among well clusters.

Surface Water Monitoring Sites

Groundwater Monitoring and Borehole Sites
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Table 6. Scarification Estimate

Description Unit
Final

Quantity
Unit
Cost Subtotal Comments

Currently affected area ac 0  $  71.15 -$ WDEQ/LQD Guideline 12, Appendix P.
Planned disturbance through Year 1 ac 80.9  $  71.15 5,756.04$ "

5,756.04$Total Scarification Estimate
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Table 7. Topsoil Estimate

Description Unit
Base

Quantity Unit

Final

Quantity 1 Unit Cost Subtotal Comments

pit TR-1 ac 26.6 yd3 57,220  $     1.73 98,901.14$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 1,500 ft. average distance, level grade
with 15% increase for topsoil.

SP-1 ac 2.4 yd3 5,163  $     3.17 16,386.30$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 5,000 ft. distance, level grade with 15%
increase for topsoil.

SP-2 ac 1.7 yd3 3,657  $     1.26 4,617.55$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 500 ft. distance, level grade with 15%
increase for topsoil.

SP-4 ac 2.0 yd3 4,302  $     1.26 5,432.42$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 500 ft. distance, level grade with 15%
increase for topsoil.

SP-5 ac 1.5 yd3 3,227  $     1.26 4,074.31$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 500 ft. distance, level grade with 15%
increase for topsoil.

OB-1 ac 4.7 yd3 10,110  $     2.97 30,066.79$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 4,500 ft. distance, level grade with 15%
increase for topsoil.

OB-2 ac 8.5 yd3 18,284  $     2.97 54,376.11$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 4,500 ft. distance, level grade with 15%
increase for topsoil.

OB-3 ac 13.8 yd3 29,685  $     1.26 37,483.67$

WDEQ/LQD Guideline 12, Appendix C, 637G
Scraper, 500 ft. distance, level grade with 15%
increase for topsoil.

251,338.30$
Note: 1 Topsoil depth of 16 inches was used based on Reclamation Plan for volume calculations in all areas.

Total Topsoil Estimate

Sediment Ponds

Overbuden Stock Piles
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Table 8. Revegetation Estimate

Description Unit
Final

Quantity
Unit
Cost Subtotal Comments

Planned disturbance through Year 1 ac 80.9  $700.00 56,630.00$
Estimate including revegetation of topsoil piles
footprints.

56,630.00$Total Revegetation Estimate
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Table 9.  Miscellaneous Contingency Items
Item Cost Description

Independent design firm for final reclamation design 60,000.00$

WDEQ/LQD Guideline 12, LQD and WMA
agreed to flat $250,000 for project design
regardless of project size.  Cost reduced based
on project size.

Contractor profit, overhead, mobilization and
demobilization costs 892,437.04$

WDEQ/LQD Guideline 12, LQD is presently
using 13.5 percent for these items.

Preconstruction investigation and stabilization 99,159.67$
WDEQ/LQD Guideline 12, LQD is presently
using 1.5 percent for these items.

Independent firm to manage the final reclamation project
(3.4 percent) 224,761.92$

WDEQ/LQD Guideline 12, Appendix R sliding
scale.

On site monitoring program for ten years after completion
of final reclamation project 66,106.45$

WDEQ/LQD Guideline 12, LQD is presently
using 1 percent for these items.

Costs for on site security during the final reclamation
project and liability insurance cost during the final
reclamation project and over the full bonding period (1
year). 250,000.00$

WDEQ/LQD Guideline 12, LQD and WMA
agreed to $250,000 per year of project life
would be adequate.

Long-term administration and accounting cost 60,000.00$

WDEQ/LQD Guideline 12, LQD and WMA
agreed to range of $315,000 to $505,000
depending on project size.  Cost reduced
based on project size.

Unknown costs 330,532.24$
WDEQ/LQD Guideline 12, LQD is presently
using 5 percent for these items.

Total Contingency Estimate 1,982,997.31$
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